22 6 14

22-5

¥1,732,500 ¥1,650,000

1,620,000

1,700,000

1,735,000

1,720,000

1,700,000

1,550,000

¥1,627,500-




22 6 14

22-6

¥3,444,000 ¥3,280,000

3,240,000

3,380,000

3,220,000

3,240,000

3,500,000

3,100,000

¥3,255,000-




22 6 14
22-4

¥ 29,715,000~ ¥28,300,000-
6 27,750,000
2 27,450,000
10 28,000,000
4 27,700,000
8 27,752,000
3 27,645,000
9 27,770,000

1 27,160,000
5 27,730,000
6 27,750,000

¥28,518,000-




22 6 14
22-5
¥ 36,750,000~ ¥35,000,000-
8 34,480,000
1 33,600,000
10 34,900,000
2 34,300,000
5 34,347,000
9 34,600,000
6 34,350,000
2 34,300,000
2 34,300,000
7 34,370,000

¥35,280,000-




22

22-6

22,050,000~

¥21,000,000-

20,550,000

20,380,000

20,800,000

20,600,000

20,570,000

20,790,000

20,600,000

20,800,000

20,580,000

20,300,000

¥21,315,000-




22 6 14
22-7
¥ 30,450,000~ ¥29,000,000-
7 28,450,000
2 28,140,000
1 27,800,000
3 28,400,000
4 28,412,000
5 28,420,000
8 28,480,000
10 28,600,000
5 28,420,000
9 28,500,000

¥29,190,000-




22

22-8

8,820,000-

¥8,400,000-

7,930,000

8,093,000

8,106,000

7,900,000

¥8,295,000-




22

22-9

8,925,000-

¥8,500,000-

7,989,000

8,143,000

8,160,000

8,030,000

¥8,388,450-




22 6 14

22-10

9,345,000- ¥8,900,000-

8,542,000

8,450,000

8,540,000

8,630,000

¥8,872,500-




22

22-9

1,627,500-

¥1,550,000-

1,470,000

1,440,000

1,490,000

1,460,000

1,470,000

1,520,000

¥1,512,000-




22 6 14

22-10

1,995,000- ¥1,900,000-

1,790,000

1,800,000

1,830,000

1,790,000

1,760,000

1,800,000

¥1,848,000-




22 6 14

22-11

1,155,000- ¥1,100,000-

1,040,000

1,040,000

1,050,000

1,040,000

1,020,000

1,050,000

¥1,071,000-




22

22-1

2,278,500~

¥2,170,000-

2,020,000

2,119,000

2,088,000

1,940,000

¥2,037,000-




22

22-

16

22,785,000~

¥21,700,000-

21,

400,000

21,

130,000

21,

230,000

21,

060,000

21,

219,000

21,

300,000

21,

374,500

21,

300,000

21,

000,000

21,

400,000

¥22,050,000-




22 6 14
22-17
¥ 22,785,000~ ¥21,700,000-
10 21,500,000
3 21,130,000
8 21,360,000
2 21,080,000
4 21,211,000
7 21,300,000
1 20,615,000
6 21,270,000
5 21,250,000
9 21,380,000

¥21,645,750-




22 6 14

22-18

7,665,000- ¥7,300,000-

7,050,000

7,154,000

7,150,000

7,160,000

7,110,000

¥7,402,500-




22

22-9

1,522,500-

¥1,450,000-

1,350,000

1,360,000

1,350,000

1,300,000

1,370,000

¥1,365,000-




22

22-7

4,305,000-

¥4,100,000-

3,860,000

3,600,000

3,920,000

3,840,000

3,900,000

¥3,780,000-




22 6 14
22-19 Q
¥ 28,350,000- ¥27,000,000-
7 26,700,000
6 26,580,000
3 26,430,000
2 26,200,000
5 26,490,000
1 25,950,000
8 26,730,000
10 26,820,000
4 26,460,000
9 26,810,000

¥27,247,500-




22 6 14
22-20 Q@
¥ 29,400,000- ¥28,000,000-
10 27,800,000
7 27,490,000
6 27,470,000
2 27,180,000
1 26,880,000
8 27,500,000
3 27,440,000
8 27,500,000
3 27,440,000
5 27,450,000

¥28,224,000-




22 6 14

22-10

1,722,000-

¥1,640,000-

1,550,000

1,500,000

1,590,000

1,540,000

1,550,000

1,600,000

1,560,000

¥1,575,000-




22 6 14

22-27

5,355,000- ¥5,100,000-

4,940,000

4,990,000

4,998,000

5,000,000

4,970,000

¥5,187,000-




22 6 14

22-23

3,192,000-

¥3,040,000-

2,820,000

3,100,000

2,730,000

3,000,000

3,020,000

2,760,000

2,840,000

¥2,866,500-
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