23 7 28
23-1
¥36,330,000- ¥34,600,000-

14 32,500,000
18 33,520,000
12 30,600,000
15 32,870,000
5 28,370,000
17 33,390,000
2 25,769,700
7 29,064,000
3 25,778,600
8 29,420,000
23 33,900,000
4 28,000,000
13 30,780,000
11 30,415,000
16 33,200,000
5 28,370,000
10 30,225,000
23 33,900,000




24,260,000

9 30,210,000
19 33,562,000
21 33,574,000
20 33,573,000
25 33,950,000
22 33,600,000

¥27,058,185-

74.48%




23 7 28
23-5
¥30,030,000- ¥28,600,000-
7 23,400,000
25 28,100,000
11 24,300,000
8 23,571,000
14 26,300,000
9 23,580,000
19 27,742,000
19,774,000
10 23,887,600
22 27,777,000
21 27,776,900
23 27,800,000
15 26,450,000
17 27,420,000
11 24,300,000
5 22,000,000
4 21,340,000
13 24,330,000
16 26,880,000
6 22,880,000




18 27,700,000
21,037,000
19 27,742,000
21,002,000
24 28,000,000

¥22,407,000-

74.62%
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