23 10 20
23-4
¥27,300,000- ¥26,000,000-
1 19,340,000
3 20,500,000
11 22,370,000
16 23,166,000
10 22,000,000
9 21,500,000
18 23,660,000
23 24,700,000
19 23,718,000
2 19,500,000
20 23,920,000
15 23,140,000
17 23,458,000
14 22,800,000
22 24,440,000
8 21,408,000
5 20,800,000
12 22,520,000
7 21,300,000
4 20,540,000
21 24,180,000
6 21,000,000
13 22,760,000
¥20,307,000-

74.38%




23 10 20
23-6
¥21,840,000- ¥20,800,000-
16 18,183,000
6 17,680,000
1 16,570,000
4 17,250,000
14 18,120,000
5 17,400,000
11 18,096,000
21 19,760,000
19 18,817,000
8 17,898,000
3 17,232,000
13 18,116,800
9 17,950,000
17 18,300,000
18 18,600,000
15 18,148,000
20 19,240,000
10 18,000,000
6 17,680,000
2 17,200,000
12 18,107,000
¥17,398,500-

79.66%
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