23 6 28

23-13
¥ 139,650,000- ¥133,000,000-
2 129,600,000
1 128,000,000
3 130,000,000
3 130,000,000
6 132,000,000
3 130,000,000

¥134,400,000-




23 6 28

23-20
¥ 108,150, 000- ¥103,000,000-
5 100,700,000
3 100,400,000
2 99,920,000
4 100,600,000
1 98,000,000
6 101,200,000

¥102,900,000-




23 6 28

23-21
¥ 109,200, 000- ¥104,000,000-
3 101,500,000
2 101,400,000
1 99,800,000
5 102,000,000
6 103,000,000
4 101,800,000

¥104,790,000-




23

23-26

105,000, 000-

¥100,000,000-

99,650,000

97,200,000

98,000,000

96,700,000

99,000,000

97,800,000

¥101,535,000-




23 6 28
23-7
¥ 133,035, 000- ¥126,700,000-
1 122,000,000
3 123,600,000
5 124,200,000
4 124,000,000
6 125,550,000
2 123,400,000

¥128,100,000-




23 6 28
23-3
¥ 144,900,000~ ¥138,000,000-
3 134,600,000
4 134,800,000
2 134,000,000
5 135,000,000
6 136,700,000
1 133,000,000

¥139,650,000-




23

23-2

1

¥60,900,000

¥58,000,000

47,538,300

52,500,000

56,400,000

52,600,000

¥49,915,215-
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