23 9 28
23-60
¥ 906,150,000- ¥863,000,000-
2 844,000,000
4 846,000,000
7 852,600,000
8 855,000,000
3 845,800,000
1 841,400,000
5 847,000,000
6 847,680,000

¥883,470,000-




23 9 28
23-63
¥ 471,450,000~ ¥449,000,000-
6 439,700,000
4 437,300,000
2 435,600,000
3 437,100,000
8 441,200,000
5 438,000,000
1 433,000,000
7 440,000,000

¥454,650,000-




23 9 28

23-61
¥ 176,400,000- ¥168,000,000-
6 163,250,000
5 162,800,000
1 157,000,000
3 161,360,000
7 163,980,000
4 161,500,000
2 159,800,000

¥164,850,000-




23 9 28

23-62
¥ 189,105,000~ ¥180,100,000-
3 178,114,000
4 178,838,000
1 176,000,000
2 177,000,000
5 179,800,000

¥184,800,000-




23

23-65

59,115,000~

¥56,300,000-

55,853,000

56,076,000

55,737,000

56,000,000

55,000,000

54,000,000

¥56,700,000-
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